



For Information
KEY MAP--3FM Project. A series of drawings, including detailed site plans, have been prepared for the areas part of the 3FM Project.

- SPAR (Bridge) - See Relevant Drawing Series
- SPAR (Viaduct) - See Relevant Drawing Series
- Lo-L0 Container Yard (Area L) - See Relevant Drawing Series
- Lo-L0 Container Terminal (Area N) - See Relevant Drawing Series
- Ro-Ro Terminal (Area K) - See Relevant Drawing Series
- Ro-Ro Terminal Yard (Area O) - See Relevant Drawing Series
- Ship Turning Circle - See Relevant Drawing Series
- Maritime Village (Marina) - See Relevant Drawing Series
- Maritime Village (Village) - See Relevant Drawing Series
- Road Network & Upgraded Footways (Northern Roads) - See Relevant Drawing Series
- Road Network & Upgraded Footways (Southern Roads & SPAR) - See Relevant Drawing Series
- Community Gain (Active Travel Path) - See Relevant Drawing Series
- Community Gain (Heritage) - See Relevant Drawing Series
- Community Gain (Port Park, Coastal Park and Extension to Irishtown Nature Park) - See Relevant Drawing Series
- Community Gain (Tern Structure) - See Relevant Drawing Series

NOTES

1. Verifying Dimensions.
The contractor shall verify dimensions against such other drawings or site conditions as pertain to this part of the work.
2. Existing Services.
Any information concerning the location of existing services indicated on this drawing is intended for general guidance only. It shall be the responsibility of the contractor to determine and verify the exact horizontal and vertical alignment of all cables, pipes, etc. (both underground and overhead) before work commences.
3. Issue of Drawings.
Hard copies, dwf and pdf will form a controlled issue of the drawing. All other formats (dwg, dxf etc.) are deemed to be an uncontrolled issue and any work carried out based on these files is at the recipient's own risk. RPS will not accept any responsibility for any errors arising from the use of these files, either by human error by the recipient, listing of un-dimensioned measurements, compatibility issues with the recipient's software, and any errors arising when these files are used to aid the recipient's drawing production, or setting out on site.
4. OS Map Sheet No
3198-13, 3198-14, 3198-15, 3198-18, 3198-19, 3198-20, 3198-23, 3198-24, 3198-25, 3264-03, 3264-04, 3264-05, 3264-08, 3264-09, 3264-10, 3264-13, 3264-14, 3264-15, 3264-18, 3264-19, 3264-20, 3199-11, 3199-12, 3199-13, 3199-14, 3199-15, 3199-16, 3199-17, 3199-18, 3199-19, 3199-21, 3199-22, 3199-23, 3199-24, 3265-01, 3265-02, 3265-03, 3265-04, 3265-06, 3265-07, 3265-08, 3265-09, 3265-10, 3265-11, 3265-12, 3265-16
5. Datum. ITM

Plan Key

- Proposed layout
- Existing Survey
- Application Boundary

rev	amendments	check	date
<div style="display: inline-block; vertical-align: middle; font-size: 8px; margin-left: 5px;"> Elmwood House 74 Boucher Road Belfast BT12 6RZ </div> <div style="display: inline-block; vertical-align: middle; font-size: 8px; margin-left: 10px;"> T +44 (0) 28 90 667914 F +44 (0) 28 90 668286 W www.rpsgroup.com/ireland E ireland@rpsgroup.com </div>			
Client			
Project			
Dublin Port 3FM Project			
Title			
Overall General Arrangements - Proposed Site Layout Plan - Key Plan			
Project Number	Sheet Size	Drawing Scale	
IBH0796	A1	1:5000	
Drawing Number			
CP1901-3FM-RPS_26-SGN-XX-DR-HE-1200-0001			
Drawn By	Status	Revision	
DMI	S4	-	
Checked By	Approved By	Date	
CDo	CDO	July 2024	