



NOTES

1. Verifying Dimensions.
The contractor shall verify dimensions against such other drawings or site conditions as pertain to this part of the work.
2. Existing Services.
Any information concerning the location of existing services indicated on this drawing is intended for general guidance only. It shall be the responsibility of the contractor to determine and verify the exact horizontal and vertical alignment of all cables, pipes, etc. (both underground and overhead) before work commences.
3. Issue of Drawings.
Hard copies, dwf and pdf will form a controlled issue of the drawing. All other formats (dwg, dxf etc.) are deemed to be an uncontrolled issue and any work carried out based on these files is at the recipient's own risk. RPS will not accept any responsibility for any errors arising from the use of these files, either by human error by the recipient, listing of un-dimensioned measurements, compatibility issues with the recipient's software, and any errors arising when these files are used to aid the recipient's drawing production, or setting out on site.
4. OS Map Sheet No
3198-13, 3198-14, 3198-15, 3198-16, 3198-17, 3198-18, 3198-19, 3198-20, 3198-21, 3198-22, 3198-23, 3198-24, 3198-25, 3198-26, 3198-27, 3198-28, 3198-29, 3198-30, 3198-31, 3198-32, 3198-33, 3198-34, 3198-35, 3198-36, 3198-37, 3198-38, 3198-39, 3198-40, 3198-41, 3198-42, 3198-43, 3198-44, 3198-45, 3198-46, 3198-47, 3198-48, 3198-49, 3198-50, 3198-51, 3198-52, 3198-53, 3198-54, 3198-55, 3198-56, 3198-57, 3198-58, 3198-59, 3198-60, 3198-61, 3198-62, 3198-63, 3198-64, 3198-65, 3198-66, 3198-67, 3198-68, 3198-69, 3198-70, 3198-71, 3198-72, 3198-73, 3198-74, 3198-75, 3198-76, 3198-77, 3198-78, 3198-79, 3198-80, 3198-81, 3198-82, 3198-83, 3198-84, 3198-85, 3198-86, 3198-87, 3198-88, 3198-89, 3198-90, 3198-91, 3198-92, 3198-93, 3198-94, 3198-95, 3198-96, 3198-97, 3198-98, 3198-99, 3198-100
5. Datum. ITM

	Existing Survey / OS Mapping
	Proposed Layout
	Proposed Earthworks
	Application Boundary
Construction Makeup	
	Proposed Carriageway Construction If less than 1.2m use Narrow Trench Construction Detail
	Proposed Bridge Carriageway Construction Refer to COWI Drawings for further details
	Proposed Bridge Construction Refer to RPS Structures Drawings for further details
	Proposed Viaduct Carriageway Construction Refer to RPS Structures Viaduct Drawings for further details
	Proposed Carriageway Overlay
	Proposed Active Travel / Footway / Verge Make-up on structure. Refer to bridge / viaduct drawings for further details.
	Proposed Construction Joint
	Proposed Footway Construction
	Proposed Verge
	Proposed Low Noise Road Surfacing (LNRS) Construction
	Proposed Footway/ Cycleway Construction - Refer to Active Travel Pack for Surface Treatment Details
	Proposed Gantry - Refer to drawing CP1901_3FM-RPS_S26-SSP-PN-DR-HE-2500-00001 Proposed Area N Access Road with scanners
	Proposed Stop Point Area / Character Area Landscape Treatment - Refer to Darmody Architecture and TTT drawings for further details

P03	Revised for planning submission	CD	27/06/24
P02	Revised for RSA Stage 1	AM	18/04/24
P01	Revised for planning	PN	02/10/23
rev	amendments	check	date

rps Elmwood House
74 Boucher Road
Belfast
BT12 6RZ
T +44 (0) 28 90 667914
F +44 (0) 28 90 668286
W www.rpsgroup.com/ireland
E ireland@rpsgroup.com

Client
**COMHLACHT CHALAFORT
ATHA CLIAITH
DUBLIN PORT COMPANY**

Project
3FMProject Bringing Dublin Port To 2040

Title
**Roads & Footways (Southern & SPAR) -
Proposed Construction Makeup
Sheet 8**

Project Number	Sheet Size	Drawing Scale
IBH0796	A1	1:500

Drawing Number
CP1901_3FM-RPS_S26-HKF-XX-DR-HE-100-0008

Drawn By	Status	Revision
JG	S4	P03

Checked By	Approved By	Date
PN	CDo	Dec 2022

