



NOTES

1. Verifying Dimensions
The contractor shall verify dimensions against such other drawings or site conditions as pertain to this part of the work.
2. Existing Services
Any information concerning the location of existing services indicated on this drawing is intended for general guidance only. It shall be the responsibility of the contractor to determine and verify the exact horizontal and vertical alignment of all cables, pipes, etc. (both underground and overhead) before work commences.
3. Issue of Drawings
Hard copies, PDF and print will form a controlled issue of the drawing. All other formats (img, out etc.) are deemed to be an uncontrolled issue and no work carried out based on these files is at the recipient's own risk. The use of these files, either by human error or by the recipient, using of unlicensed software, and any errors arising when these files are used to aid the recipient's drawing production, or setting out on site.
4. CS Map Sheet No
3198-13, 3198-14, 3198-15, 3198-16, 3198-18, 3198-20, 3198-23, 3198-24, 3198-25, 3264-13, 3264-14, 3264-15, 3264-16, 3264-19, 3264-20, 3264-13, 3264-14, 3264-15, 3264-16, 3264-18, 3264-20, 3199-11, 3199-12, 3199-13, 3199-14, 3199-15, 3199-16, 3199-17, 3199-18, 3199-19, 3199-21, 3199-22, 3199-23, 3199-24, 3265-01, 3265-02, 3265-03, 3265-04, 3265-05, 3265-06, 3265-07, 3265-08, 3265-09, 3265-10, 3265-11, 3265-12, 3265-16
5. Datum: T.M.

- General site clearance boundary
- Application Boundary
- Existing kerbing broken out and removed offsite
- Existing fencing is to be taken down and removed offsite
- Existing safety barrier is to be taken down and removed offsite
- Existing wall / retaining walls is to be demolished and removed offsite
- Existing gate is to be taken down and removed offsite
- Existing fence are to be dug up and removed offsite
- Existing shrubbery is to be dug up and removed offsite
- Existing building is to be demolished and removed offsite
- Existing storage / tanks are to be demolished and removed offsite
- Existing lighting columns are to be taken down and removed offsite
- Existing pillars are to be abandoned
- Existing flood light is to be taken down and removed offsite
- Existing camera is to be taken down and removed offsite
- Existing structures are to be demolished and removed offsite (steps / ramps)
- Existing guardrail is to be taken down and removed offsite
- Existing spiral pole is to be taken down and removed offsite
- Existing bollard s to be taken down and removed offsite
- Existing signage is to be taken down and removed offsite

Rev	amendments	PN	check	date
P01	Revised for planning			02/10/23

RPS
 Ermoor House T +44 (0) 28 90 667914
 74 Boucher Road F +44 (0) 28 90 668285
 Belfast W www.rpsgroup.com/ireland
 BT12 6RZ E ireland@rpsgroup.com

Client
CONHLACHT CHALAFORT
DUBLIN PORT COMPANY

Project
3FMProject
 30 years
 2020

Title
Roads & Footways (Southern & SPAR) -
Site Clearance
Sheet 2 of 16

Project Number IBH0796
Sheet Size A1
Drawing Scale 1:500

Drawing Number CP1901_3FM-RPS_S26-HM_XX-DR-HE-200-0002

Drawn By	DM1	Status	S4	Revision	P01
Checked By	PN	Approved By	CDO	Date	Dec 2022