



SHEET 8  
SHEET 16

**NOTES**

1. **Verfying Dimensions**  
The contractor shall verify dimensions against such other drawings or site conditions as pertain to this part of the work.
2. **Existing Services**  
Any information concerning the location of existing services indicated on this drawing is intended for general guidance only. It shall be the responsibility of the contractor to determine and verify the exact horizontal and vertical alignment of all cables, pipes, etc. (both underground and overhead) before work commences.
3. **Issue of Drawings**  
Hard copies, DWG and PDF will form a controlled issue of the drawing. All other formats (img, pdf etc.) are deemed to be an uncontrolled issue and any work carried out based on these files is at the recipient's own risk. Any work carried out based on these files shall be the recipient's own risk. No liability shall be accepted by the recipient for any equipment, filing of undimensioned measurements, compatibility issues with the recipient's software, and any errors arising when these files are used to aid the recipient's drawing production, or setting out on site.
4. **OS Map Sheet No**  
3198-13, 3198-14, 3198-15, 3198-18, 3198-19, 3198-20, 3198-23, 3198-24, 3198-25, 3264-03, 3264-04, 3264-08, 3264-09, 3264-10, 3264-13, 3264-14, 3264-15, 3264-18, 3264-19, 3264-20, 3199-11, 3199-12, 3199-13, 3199-14, 3199-15, 3199-16, 3199-17, 3199-18, 3199-19, 3199-21, 3199-22, 3199-23, 3199-24, 3265-01, 3265-02, 3265-03, 3265-04, 3265-06, 3265-07, 3265-08, 3265-09, 3265-10, 3265-11, 3265-12, 3265-16
5. **Datum: T.M**

- General site clearance boundary
- Application Boundary
- Existing kerbing broken out and removed offsite
- Existing fencing is to be taken down and removed offsite
- Existing safety barrier is to be taken down and removed offsite
- Existing wall / retaining walls is to be demolished and removed offsite
- Existing gate is to be taken down and removed offsite
- Existing trees are to be dug up and removed offsite
- Existing shrubbery is to be dug up and removed offsite
- Existing building is to be demolished and removed offsite
- Existing storage / tanks are to be demolished and removed offsite
- Existing lighting columns are to be taken down and removed offsite
- Existing gutters are to be abandoned
- Existing flood light is to be taken down and removed offsite
- Existing camera is to be taken down and removed offsite
- Existing structures are to be demolished and removed offsite (steps / ramps)
- Existing guardrail is to be taken down and removed offsite
- Existing signal pole is to be taken down and removed offsite
- Existing bollard is to be taken down and removed offsite
- Existing signage is to be taken down and removed offsite

rev	amendments	PN	check	date
P01	Revised for planning	PN		02/10/23

**Client**  
  
**ATHA CLAITHE DUBLIN PORT COMPANY**

**Project**  
  
**3FMProject**

**Title**  
**Roads & Footways (Southern & SPAR) - Site Clearance**  
**Sheet 16 of 16**

Project Number	Sheet Size	Drawing Scale
IBH0796	A1	1:500

**Drawing Number**  
 CP1901\_3FM-RPS\_S26-HML-XX-DR-HE-200-0016

Drawn By	Status	Revision
DML	S4	P01

Checked By	Approved By	Date
PN	CDO	Dec 2022

**RPS**  
 Elmwood House T +44 (0) 28 90 667914  
 74 Boucher Road F +44 (0) 28 90 662285  
 Belfast W www.rpsgroup.com/ireland  
 BT12 6NZ E ireland@rpsgroup.com